STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 10/ 12/ 06 I N SAN BERNARDI NO COUNTY AT VARI QUS
CONTRACT NUMBER 08- 000404 LOCATI ONS

DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
10/ 13/ 06
CONTRACT CCODE "A '’
55 CONTRACT | TEMS

FEDERAL AID ACI M 015-5(149)E

TOTAL NUMBER OF WORKI NG DAYS 480

PERCENT UNDER EST 6. 82

831 724-1011
00000089

FAX 831 768-4021

LOCATI ON 08- SBD- 15- R87. 7/ 186. 0
MEDI AN GRADI NG, DRAI NAGE, RAI LI NG
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%
PROPGCSALS | SSUED 9 FUND TOTAL HB1 27,698, 000
NUMBER OF BI DDERS 2 ENG NEERS EST 28,185, 775. 00 AMOUNT UNDER 1, 923, 149. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 26, 262, 626. 00 1 GRANI TE CONSTRUCTI ON  COVPANY
P O BOX 50085
WATSONVI LLE CA 95077
2 31, 055, 860. 00 2 YEAGER SKANSKA | NC

1995 AGUA MANSA ROAD
RI VERSI DE CA 92509

951 684-5360
00140069

FAX 951 788-2449



08- 000404
08- SBD- 15-R
10/ 12/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 2
10/ 13/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 MARI NA ERCSI ON CONTRCL
ANAHEI M CA

OUR VALLEY FENCE
RI DGECREST CA

ERCSI ON CONTROL

VETAL BEAM GUARD RAI L



08- 000404
08- SBD- 15-R
10/ 12/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

10/ 13/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CUR VALLEY FENCE COVPANY
RI DGECREST CA

PACI FI C RESTCORATI ON GROUP
CORONA CA

VETAL BEAM GUARD RAI L

ERCSI ON CONTRCL



08- 000404 Bl D245

08- SBD- 15- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
10/ 12/ 06 10/ 13/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 9, 500. 00 9, 500. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 480 5, 800. 00 2, 784, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 6, 000. 00 6, 000. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 160, 000. 00 160, 000. 00
5 074028 TEMPORARY FI BER ROLL M 23, 300 2. 00 46, 600. 00
6 074029 TEMPORARY SI LT FENCE M 570 45. 00 25, 650. 00
7 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 12 7, 200. 00 86, 400. 00
8 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 28 1, 500. 00 42, 000. 00
9 074039 TEMPORARY HYDRAULI C MULCH M2 1,480,000 .05 74, 000. 00
(POLYMER STABI LI ZED FI BER MATRI X)
10 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 35, 000. 00 35, 000. 00
11 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 1, 652, 000. 00 1, 652, 000. 00
12 (S) 120120 TYPE |11 BARRI CADE EA 76 65. 00 4, 940. 00
13 (S) 120182 PORTABLE DELI NEATOR EA 840 20. 00 16, 800. 00
14 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 30, 000. 00 60, 000. 00
15 129000 TEMPORARY RAI LI NG ( TYPE K) M 3, 160 20. 00 63, 200. 00
16 129100 TEMPORARY CRASH CUSHI ON MODULE EA 620 95. 00 58, 900. 00
17 039665 RECONSTRUCT ROCK SLOPE PROTECTI ON LI GHT VB 1, 250 35. 00 43, 750. 00
( METHOD B)
18 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 1,020 30. 00 30, 600. 00
19 150668 REMOVE FLARED END SECTI ON EA 94 450. 00 42, 300. 00
20 152430 ADJUST | NLET EA 10 1, 200. 00 12, 000. 00
21 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 250, 000. 00 250, 000. 00
22 170101 DEVELOP WATER SUPPLY LS LUVP SUM 290, 000. 00 290, 000. 00
23 190101 ROADWAY EXCAVATI ON VB 85, 300 10. 00 853, 000. 00
24 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 6, 000. 00 6, 000. 00
25 198001 | MPORTED BORROW VB 485, 000 25.00 12,125, 000. 00
26 (S) 203014 FI BER ( EROSI ON CONTROL) KG 199, 000 .90 179, 100. 00
27 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 6 2, 000. 00 12, 000. 00
28 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 2, 950 750. 00 2,212, 500. 00
29 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 22, 200 2.00 44, 400. 00
30 390102 ASPHALT CONCRETE ( TYPE A) TONN 280 300. 00 84, 000. 00
31 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 290 125. 00 36, 250. 00
AREA)
32 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 75 5, 700. 00 427, 500. 00
33 039666 500 MM RElI NFORCED CONCRETE Pl PE M 24 600. 00 14, 400. 00
34 650069 450 MM REI NFORCED CONCRETE PI PE M 13 390. 00 5, 070. 00



08- 000404 Bl D245

08- SBD- 15- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
10/ 12/ 06 10/ 13/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 650075 600 MV REI NFORCED CONCRETE Pl PE M 500 570. 00 285, 000. 00
36 650077 750 MM REI NFORCED CONCRETE PI PE M 62 650. 00 40, 300. 00
37 650079 900 MV REI NFORCED CONCRETE Pl PE M 41 500. 00 20, 500. 00
38 650084 1200 MV REI NFORCED CONCRETE Pl PE M 25 825. 00 20, 625. 00
39 700658 900 MM CORRUGATED STEEL Pl PE | NLET M 26 2, 250. 00 58, 500. 00
(2.01 MM THI CK)
40 705222 450 MM CONCRETE FLARED END SECTI ON EA 2 1, 600. 00 3, 200. 00
41 705224 600 MM CONCRETE FLARED END SECTI ON EA 52 2, 000. 00 104, 000. 00
42 705226 750 MM CONCRETE FLARED END SECTI ON EA 9 2, 600. 00 23, 400. 00
43 039667 500 MM CONCRETE FLARED END SECTI ON EA 3 1, 900. 00 5, 700. 00
44 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 6, 740 95. 00 640, 300. 00
45 729010 ROCK SLOPE PROTECTI ON FABRI C MR 10, 900 2.00 21, 800. 00
46 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 1, 926 6. 00 11, 556. 00
47 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 1, 560 90. 00 140, 400. 00
48 (S) 839220 DOUBLE METAL BEAM GUARD RAI LI NG M 1, 480 110. 00 162, 800. 00
(WOOD PCST)
49 (S) 839541 TRANSI TI ON' RAI LI NG ( TYPE WB) EA 18 4, 000. 00 72, 000. 00
50 (S) 839561 RAI L TENSI ONI NG ASSEMBLY EA 28 1, 200. 00 33, 600. 00
51 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 52 1, 000. 00 52, 000. 00
52 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 42 2,500. 00 105, 000. 00
53 (S) 839601 CRASH CUSHI ON ( TYPE CAT) EA 28 6, 500. 00 182, 000. 00
54 (S) 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 28 1, 000. 00 28, 000. 00
55 999990 MOBI LI ZATI ON LS LUMP SUM 2, 459, 085. 00 2, 459, 085. 00

TOTAL 26, 262, 626. 00



08- 000404 Bl D245

08- SBD- 15-R SUMMARY OF REMAI NI NG BI DDERS PAGE 6
10/ 12/ 06 10/ 13/ 06
| TEM SECOND
Bl D AMOUNT

1 9, 500. 00 9500. 00

2 7, 500. 00 3600000. 00

3 10, 000. 00 10000. 00

4 320, 000. 00 320000. 00

5 10. 00 233000. 00

6 50. 00 28500. 00

7 6, 000. 00 72000. 00

8 1, 600. 00 44800. 00

9 .25 370000. 00
10 150, 000. 00 150000. 00
11 990, 000. 00 990000. 00
12 50. 00 3800. 00
13 15. 00 12600. 00
14 30, 000. 00 60000. 00
15 60. 00 189600. 00
16 350. 00 217000. 00
17 115. 00 143750. 00
18 20. 00 20400. 00
19 500. 00 47000. 00
20 2,500. 00 25000. 00
21 250, 000. 00 250000. 00
22 290, 000. 00 290000. 00
23 9.50 810350. 00
24 6, 000. 00 6000. 00
25 29.50 14307500. 00
26 2.00 398000. 00
27 1, 500. 00 9000. 00
28 630. 00 1858500. 00
29 3.50 77700. 00
30 425. 00 119000. 00
31 250. 00 72500. 00
32 4,550. 00 341250. 00
33 575. 00 13800. 00
34 500. 00 6500. 00
35 575. 00 287500. 00
36 950. 00 58900. 00
37 900. 00 36900. 00
38 1, 500. 00 37500. 00
39 2, 000. 00 52000. 00




08- 000404 Bl D245

08- SBD- 15-R SUMMARY OF REMAI NI NG BI DDERS PAGE 7
10/ 12/ 06 10/ 13/ 06
| TEM SECOND
Bl D AMOUNT

40 2,200. 00 4400. 00
41 2,500. 00 130000. 00
42 3, 000. 00 27000. 00
43 2,500. 00 7500. 00
44 185. 00 1246900. 00
45 15. 00 163500. 00
46 5. 00 9630. 00
47 90. 00 140400. 00
48 116. 00 171680. 00
49 5, 000. 00 90000. 00
50 400. 00 11200. 00
51 900. 00 46800. 00
52 3, 000. 00 126000. 00
53 6, 000. 00 168000. 00
54 1, 000. 00 28000. 00
55 3, 105, 000. 00 3105000. 00

TOT 31, 055, 860. 00



